## SITE CONDITION

NORMAL LOT TYPE: SEMI-CUSTOM DATE: **COUNTY** CITY: Parcel: PERMITS AND FEES COUNTY IMPACT PERMIT FEES BUILDING PERMIT SERVICES/DESIGN CHANGES WATER/SEWER FEES REFORESTATION SERVICES/PERMIT PUBLIC STREET SERVICES/PERMIT LEGAL FEES/ OVERHEAD FEES FOR PERMIT PERMITS AND FEES TOTAL \$5,000.00 ENGINEERING SITE PLAN LOD STAKE OUT/ TOPOGRAPHY WORK HOUSE STAKE OUT WALL STAKE OUT/PINS WALL CHECK FINAL LOCATION/ART 22 **ENGINEERING TOTAL** \$2,500.00 **CLEARING & GRADING** DEMOLITION ON SITE CLEARING **GRAVEL DRIVEWAY FOR ACCESS** TREE EXPERT REMOVAL/ STUMPS HAULING DIRT/ DEBRIS/ACCESS EQUIPMENT CHARGES EXCAVATION/ GRADING (NOT PART OF HOUSE DIG) CLEARING AND GRADING TOTAL \$2,500.00 SITE WORK WATER LATERALS FROM TAP TO HOUSE/WELL POWER UTILITIES/GAS/TELEPHONE/CABLE SEWER LATERALS FROM TAP TO HOUSE/SEPTIC PUBLIC SIDEWALK/APRON/CURB WORK SEDIMENT CONTROL MAINTENANCE TEMPORARY FACILITIES (TOILETS, PROPANE, ELECTRIC, HEAT, ETC) SITE WORK TOTAL \$18,000.00 FINAL SITE WORK DRIVEWAY GRADING/STONE DRIVEWAY ASPHALT/ CONCRETE RETAINING WALLS FINAL GRADE SEED/SOD LANDSCAPE PER PLAN APPROVED CONTINGENCY FINAL SITE WORK TOTAL \$8,000.00 EXTRA WORK UNDERCUT MATERIALS ROCK **HAZARDOUS MATERIALS** WEATHER CONDITIONS/HIDDEN CONDITIONS

TOTAL LAND DEVELOPMENT ALLOWANCE PRICING TO BE A COST-PLUS AND TO INCLUDE 10% FOR SUPERVISION. NOTE: ALL BONDS TO BE IN CUSTOMER'S NAME FOR ANY THAT MAY BE NEEDED FOR PROJECT. REMINDER THAT ALL LOTS ARE DIFFERENT AND THESE ARE STANDARD FIGURES TO HELP CREATE A FULL ESTIMATE.

ALL MARKET INCREASES (GAS, LUMBER OR ANY COMMODITY ITEMS)

EXTRA WORK TOTAL \$0

TOTAL \$36,000.00

1111